
Addendum No. 1 Abeyta Trujillo Acequia Pipeline Improvement Project

This addendum, effective November 10, 2023, is issued to reflect the following changes to the contract documents dated June 30, 2022. This documentation shall become a part of the Contract Documents.

1. The sign-in sheet for the mandatory pre-bid meeting for **November 9, 2023, is attached.**
2. Contractor shall access the project site from US Highway 84 using one of the two existing access roads that were identified during the pre-bid meeting. Please see *Construction Specification 8 – Mobilization and Demobilization, #4 - Items of work and construction details*, which provides additional information about traffic control requirements that are incidental to Bid Item No. 1 – Mobilization/Demobilization. The Contractor shall furnish to the engineer a written plan showing the proposed method of signing for traffic control.
3. Approximately one acre of land has been designated for storage of equipment and materials for the contractor on site per the U.S. Forest Service Special Use permit. Stockpile area begins near STA 15+00 on the construction drawings on the North floodplain area of the Rio Chama.
4. All vegetation cleared by the Contractor, for access or construction, must be removed from the site and disposed of at a location determined by the Contractor, in accordance with the U.S. Forest Service Special Use Permit.
5. Contractor shall provide a submittal for erosion control measures (silt fence or sock wattles) to be installed by Contractor at the downslope boundary of all earthwork and construction activities at Area 1 and Area 2 to prevent sediment from leaving the project site and entering the Rio Chama.

Abeyta-Trujillo Acequia

Pipeline Improvement Project: Pre-Bid Site Meeting

Thursday, November 9, 2023

Abiquiu Post Office: Abiquiu, NM

William J. Miller Engineers: 1511 Third St. Santa Fe, NM

Name	Organization	Phone #	Email #
JOHN CRITCHFIELD	WJM ENGINEERS, INC	505. 983. 7694	jhm@wjmillerengineers.com
BRUCE McWILLIAMS	"	"	bruce@wjmillerengineers.com
Robert Paulsen	4th Construction Inc	505-238-4455	505 Pico Tierras Grande, Coa
ARON TRUMBULL	MESA UNLIMITED LLC	505-288-2538	mesaunlimitednm@gmail.com
Goode Romero	Robins Construction	(719) 376-2351	estimating@robinsconstruction.com
Michael Loua	Sanchez Daniel & Son	505-377-9851	SanchezDaniel@gmail.com
Tim Serrano	AT Acequia		
Cheryl Mccus	"		